

PRODUCTION SIGN-OFF CONTRACT

COMPREHENSIVE FINAL TECHNICAL SPECIFICATIONS & DRAWINGS

Sharma HSR Flat Project Scope Summary

Designed For: Rohan Sharma | Contact: +91 98765 43210

Agreement Date: 6/28/2026 | Total Estimated Budget: INR 850,000

1. Signed Technical Room Schedules

Room Name	Finishes / Notes	Calculated Areas
Living Room	High Gloss Laminate / Custom partitions	14.2 sq m
Modular Kitchen	High Gloss Laminate / Custom partitions	14.2 sq m
Master Suite	High Gloss Laminate / Custom partitions	14.2 sq m
Kids Bedroom	High Gloss Laminate / Custom partitions	14.2 sq m
Pooja Room	High Gloss Laminate / Custom partitions	14.2 sq m
Foyer Entrance	High Gloss Laminate / Custom partitions	14.2 sq m

2. Approved Laminates & Hardware Fittings Shortlist

Laminates & Finishes:

Frosty White SF 9120, Bourbone Walnut 4211-EH (Default Selections)

Hardware Fittings & Fixtures:

Hettich Soft-Close Drawer runners, Blum Clip-top hinges, Ebco modular baskets

APPROVED TECHNICAL DRAWINGS DOCUMENT

2D BLUEPRINT LAYOUT CALIBRATION SCALE REPRESENTATION

1. 2D Architectural Layout Plan

The vector drawing below is projected based on calibrated spatial coordinates.




APPROVED TECHNICAL DRAWINGS DOCUMENT

2D SHUTTER ELEVATION VIEWS & PLINTH OUTLINES


2. 2D Wall Elevation Details




ELEVATION VIEW 4: MODULAR HOB UNIT FRONT FACE




ELEVATION VIEW 5: KING BED WITH STORAGE FRONT FACE




ELEVATION VIEW 6: MODULAR SLIDING WARDROBE FRONT FACE




ELEVATION VIEW 7: KING BED WITH STORAGE FRONT FACE




ELEVATION VIEW 8: MODULAR SLIDING WARDROBE FRONT FACE




ELEVATION VIEW 9: KING BED WITH STORAGE FRONT FACE



ELEVATION VIEW 10: MODULAR SLIDING WARDROBE FRONT FACE



ELEVATION VIEW 11: FLOATING TV UNIT FRONT FACE




ELEVATION VIEW 12: LUXURY 3-SEATER SOFA FRONT FACE

2700 CEILING

2100 LINTEL

850 COUNTER

100 PLINTH



Width: 2100 mm

Agreement & Execution Terms

1. The client approves the 2D CAD dimensions and room zoning attached in this contract.
2. The production cutlist will be strictly prepared based on the raw dimensions and ply thickness (18mm carcass, 19mm shutter, 6mm backing) configured.
3. Laminates and fittings finalized above cannot be changed once board slicing has commenced at the workshop.
4. Payment terms: 50% advance for material sourcing is due before production handoff.

Authorized Design Lead Signature

Client Signature (I Approve the Brief)

